
STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION

JACK MARKELL PO BOX 778 JENNIFER COHAN   
       GOVERNOR DOVER, DELAWARE  19903 SECRETARY           

VIA WEBSITE POSTING (302) 760-2030
FAX (302) 739-2254

January 28, 2016

Contract No. T200911302.01
Federal Aid Project No. NH-2015(22) 
US 301 & SR 1 Interchange
New Castle County

Ladies and Gentlemen:

Enclosed is Addendum No. 1 for the referenced contract consisting of the following:

1. The Bid Proposal Cover, revised, to be substituted for the same page in the
Proposal.

2. One (1) page, Table of Contents, page xix, revised, to be substituted for the same
page in the Proposal.

3. Fourteen (14) pages, Prospective Bidders Notes, pages iv to xvi-A, revised, to be
substituted for the same pages in the Proposal.  Paragraph 15 has been revised.

4. One (1) page, Special Provision 746870-Supply of #4 Bare Solid Copper, page
225, has been deleted from the Proposal.

5. Two (2) pages, Breakout Sheets 1 & 2, revised, to be substituted for the same
pages in the Proposal.

Please note the revision listed above and submit your bid based upon this information.

Sincerely,

signature on file

James H. Hoagland
Contract Services Administrator

:jhh
Enclosure



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

for

CONTRACT  T200911302.01   
 

FEDERAL AID PROJECT NO. NH-2015(22) 

US 301 & SR 1 INTERCHANGE

NEW CASTLE COUNTY

ADVERTISEMENT DATE:   January 12, 2016

COMPLETION TIME:  782 Calendar Days 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION

AUGUST 2001

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration
Building, 800 Bay Road, Dover, Delaware until 2:00 P.M. local time   February 16, 2016  
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735501 - HERBICIDE APPLICATION, NOXIOUS WEEDS . . . . . . . . . . . . . . . . . . . . . . . . . . . . 206
744506 - CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE . . . . . . 207
744530 - CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/POLYMER LID-

FRAME . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 207
744531 - CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/POLYMER LID-

FRAME . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 207
744544 – ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL . . . . . . . . . . . . . . . 209
745601 – FURNISH & INSTALL UP TO 3” FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 210
745602 - FURNISH & INSTALL UP TO 4” SCHEDULE 80 HDPE CONDUIT (BORE) . . . . . 210
745603 - FURNISH & INSTALL UP TO 4” SCHEDULE 80 PVC CONDUIT (OPEN CUT) . . 210
745604 - FURNISH & INSTALL UP TO 4” SCHEDULE 80 PVC CONDUIT (TRENCH) . . . . 210
745606 - FURNISH & INSTALL UP TO 4” GALVANIZED STEEL CONDUIT (TRENCH) . . 210
745609 - FURNISH & INSTALL UP TO 4” GALVANIZED STEEL CONDUIT (ON

STRUCTURE) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 210
746519 - ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE . . . 214
746522 - ALUMINUM LIGHTING STANDARD WITH DOUBLE DAVIT ARM, 40' POLE . . 214
746618 - ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 45' POLE . . . 214
746552 - FURNISH AND MAINTAIN TEMPORARY LIGHTING . . . . . . . . . . . . . . . . . . . . . . 218
746590 - FURNISH & INSTALL GROUND ROD . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 220
746596 - JUNCTION BOX ON STRUCTURE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 221
746614 - POLE BASE EXTENSION . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 222
746653 - ELECTRICAL TESTING . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 223
746870 - SUPPLY OF #4 BARE SOLID COPPER . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 225
746847 - POLE BASE, TYPE 3 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 226
746852 - POLE BASE, TYPE 6 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 226
746872 - LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE . . . . . . . . . . . . . . . . . . 228
746899 – LIGHTING STANDARD POLE BASE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 230
746901 - UNDERPASS LUMINAIRE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 231
746907 - FURNISH & INSTALL 1-CONDUCTOR #2 AWG  STRANDED COPPER . . . . . . . . 233
746908 - FURNISH & INSTALL 1-CONDUCTOR #4 AWG  STRANDED COPPER . . . . . . . . 233
746909 - FURNISH & INSTALL 1-CONDUCTOR #6 AWG  STRANDED COPPER . . . . . . . . 233
746910 - FURNISH & INSTALL 1-CONDUCTOR #8 AWG  STRANDED COPPER . . . . . . . . 233
746911 - FURNISH & INSTALL 1-CONDUCTOR #10 AWG  STRANDED COPPER . . . . . . . 233
746919 - FURNISH & INSTALL #4/0 AWG  STRANDED COPPER . . . . . . . . . . . . . . . . . . . . . 233
746952 - FURNISH & INSTALL ELECTRICAL UTILITY SERVICE . . . . . . . . . . . . . . . . . . . . 237
747514 - CABINET BASE TYPE F . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 238
747516 - CABINET BASE TYPE P . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 238
747517 - CABINET BASE TYPE R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 238
748502 - RAISED/RECESSED PAVEMENT MARKER . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 239
748505 - TEMPORARY RAISED PAVEMENT MARKER . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 240
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 241
748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 241
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 241
748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3" . . . . . 241
748513 - RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 12 . . . . . . . . . . . 250
748529 - RETROREFLECTIVE PREFORMED PATTERNED MARKING, SYMBOL/LEGEND

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 250
748566 - RETROREFLECTIVE PREFORMED PATTERNED CONTRAST MARKINGS, 8" . 250
748567 - RETROREFLECTIVE PREFORMED PATTERNED CONTRAST MARKINGS, 13"

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 250
748525 - TEMPORARY MARKINGS, TAPE, 4" . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 255
748530 - REMOVAL OF PAVEMENT STRIPING . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 258
749500 – SIGN PANEL . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 259
749532 – SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL TYPE IX RETROREFLECTIVE

SHEETING . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 264
749540 - REMOVAL OF OVERHEAD I-BEAM . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 270
749541 - INSTALLATION OF OVERHEAD I-BEAM . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 270

xix
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a. The following are the number of Allowed Closures and Detours on SR1: 
 

ROAD CLOSURE/DETOUR NUMBER ALLOWED 
Northbound SR1 9 
Southbound SR1 2 

Combination NB and SB SR1 4 
 

Additional Closures and Detours of SR1 will only be allowed during the same time period and 
must be approved in Advance by the Department. The Contractor will be responsible for all costs 
for all traffic control items required for these Additional Closures as shown on the plans or 
directed by the Engineer. 

 
b. For every hour or 15-minute portion of any hour outside of the times identified that any 

Allowed or approved Additional Closures and Detours of SR1 are in effect and the 
restrictions that have been imposed for the Road Closure/Detour are not fully removed 
and that a minimum in each direction of two travel lanes utilizing the highway speed 
EZPASS Only lanes and one travel lane to the toll booths are not provided, the 
Department will assess the Contractor for Road User Costs and Lost Toll Revenues at 
the rates below for each time increment or 15-minute portion of a time increment. The 
Contractor will also be responsible for all costs for Traffic Control items that are in use 
outside of the allowable times identified. 

 
 
 

ROAD 
CLOSURE/DETOUR TIME INCREMENT ROAD USER COSTS AND 

LOST TOLL REVENUE 
 
 
 
 
 
 
 
 

Northbound SR1 Only 

5:00 AM thru 5:14:59 AM $475.00 
5:15 AM thru 5:29:59 AM $475.00 
5:30 AM thru 5:44:59 AM $475.00 
5:45 AM thru 5:59:59 AM $475.00 
6:00 AM thru 6:14:59 AM $2,375.00 
6:15 AM thru 6:29:59 AM $2,375.00 
6:30 AM thru 6:44:59 AM $2,375.00 
6:45 AM thru 6:59:59 AM $2,375.00 
7:00 AM thru 7:14:59 AM $2,650.00 
7:15 AM thru 7:29:59 AM $2,650.00 
7:30 AM thru 7:44:59 AM $2,650.00 
7:45 AM thru 7:59:59 AM $2,650.00 
8:00 AM thru 8:14:59 AM $2,000.00 
8:15 AM thru 8:29:59 AM $2,000.00 
8:30 AM thru 8:44:59 AM $2,000.00 
8:45 AM thru 8:59:59 AM $2,000.00 

For Every Hour or Prorated Portion of an hour before 9:00 PM Monday to Thursday will be 
assessed $1,000.00 per hour. For Every Hour or Prorated Portion of an hour after 9:00 AM will 
be assessed $1,000.00 per hour. 

   
 

Southbound SR1 Only 

5:00 AM thru 5:14:59 AM $212.50 
5:15 AM thru 5:29:59 AM $212.50 
5:30 AM thru 5:44:59 AM $212.50 
5:45 AM thru 5:59:59 AM $212.50 
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6:00 AM thru 6:14:59 AM $1,262.50 
6:15 AM thru 6:29:59 AM $1,262.50 
6:30 AM thru 6:44:59 AM $1,262.50 
6:45 AM thru 6:59:59 AM $1,262.50 
7:00 AM thru 7:14:59 AM $2,000.00 
7:15 AM thru 7:29:59 AM $2,000.00 
7:30 AM thru 7:44:59 AM $2,000.00 
7:45 AM thru 7:59:59 AM $2,000.00 
8:00 AM thru 8:14:59 AM $2,025.00 
8:15 AM thru 8:29:59 AM $2,025.00 
8:30 AM thru 8:44:59 AM $2,025.00 
8:45 AM thru 8:59:59 AM $2,025.00 

For Every Hour or Prorated Portion of an hour before 9:00 PM Monday to Thursday will be 
assessed $1,000.00 per hour. For Every Hour or Prorated Portion of an hour after 9:00 AM will 
be assessed $1,000.00 per hour. 

Combination 
Northbound SR1 and 

Southbound SR1 

5:00 AM thru 5:14:59 AM $725.00 
5:15 AM thru 5:29:59 AM $725.00 
5:30 AM thru 5:44:59 AM $725.00 
5:45 AM thru 5:59:59 AM $725.00 
6:00 AM thru 6:14:59 AM $3,825.00 
6:15 AM thru 6:29:59 AM $3,825.00 
6:30 AM thru 6:44:59 AM $3,825.00 
6:45 AM thru 6:59:59 AM $3,825.00 
7:00 AM thru 7:14:59 AM $4,700.00 
7:15 AM thru 7:29:59 AM $4,700.00 
7:30 AM thru 7:44:59 AM $4,700.00 
7:45 AM thru 7:59:59 AM $4,700.00 
8:00 AM thru 8:14:59 AM $4,000.00 
8:15 AM thru 8:29:59 AM $4,000.00 
8:30 AM thru 8:44:59 AM $4,000.00 
8:45 AM thru 8:59:59 AM $4,000.00 

For Every Hour or Prorated Portion of an hour before 9:00 PM Monday to Thursday will be 
assessed $2,000.00 per hour. For Every Hour or Prorated Portion of an hour after 9:00 AM will 
be assessed $2,000.00 per hour. 

ROAD 
CLOSURE/ 
DETOUR 

TIME 

ROAD USER COSTS 
AND LOST TOLL 
REVENUE PER 

HOUR 

ROAD USER COSTS AND 
LOST TOLL REVENUE PER 15-

MINUTE INCREMENT 

N
B 

De
to

ur
 5:00 AM to 5:59:59 AM    $ 1,900.00 $475.00 

6:00:00 AM to 6:59:59 AM $ 9,400.00 $2,350.00 
7:00:00 AM to 7:59:59 AM $ 10,500.00   $2,625.00 
8:00:00 AM to 8:59:59 AM $7,900.00  $1,975.00 
9:00:00 AM to 9:59:59 AM $ 8,100.00 $2,025.00 
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10:00:00 AM to 10:59:59 
AM $ 8,200.00 $2,050.00 

11:00:00 AM to 11:59:59 
AM $ 8,600.00 $2,150.00 

12:00:00 PM to 12:59:59 
PM $6,200.00  $1,550.00 

1:00:00 PM to 1:59:59 PM $ 6,300.00 $1,575.00 
2:00:00 PM to 2:59:59 PM $ 6,800.00 $1,700.00 

3:00 PM to 3:59:59 PM $ 7,500.00 $1,875.00 
4:00:00 PM to 4:59:59 PM $ 8,100.00 $2,025.00 
5:00:00 PM to 5:59:59 PM $8,200.00  $2,050.00 
6:00:00 PM to 6:59:59 PM $ 6,600.00 $1,650.00 
7:00:00 PM to 7:59:59 PM $5,000.00  $1,250.00 
8:00:00 PM to 8:59:59 PM $ 4,300.00 $1,075.00 

SB
 D

et
ou

r 

5:00:00 AM to 5:59:59 AM $800.00 $200.00 
6:00:00 AM to 6:59:59 AM $5,000.00  $1,250.00 
7:00:00 AM to 7:59:59 AM $7,800.00  $1,950.00 
8:00:00 AM to 8:59:59 AM $ 7,900.00 $1,975.00 
9:00:00 AM to 9:59:59 AM $6,200.00  $1,550.00 
10:00:00 AM to 10:59:59 

AM $6,300.00  $1,575.00 
11:00:00 AM to 11:59:59 

AM $ 6,500.00 $1,625.00 
12:00:00 PM to 12:59:59 

PM $ 10,700.00   $2,675.00 
1:00:00 PM to 1:59:59 PM $10,900.00    $2,725.00 
2:00:00 PM to 2:59:59 PM $11,800.00    $2,950.00 
3:00:00 PM to 3:59:59 PM $13,000.00    $3,250.00 
4:00:00 PM to 4:59:59 PM $14,100.00    $3,525.00 
5:00:00 PM to 5:59:59 PM $ 14,300.00   $3,575.00 
6:00:00 PM to 6:59:59 PM $ 11,500.00   $2,875.00 
7:00:00 PM to 7:59:59 PM $   8,700.00   $2,175.00 
8:00:00 PM to 8:59:59 PM $7,400.00  $1,850.00 

Co
m

bo
 D

et
ou

r 

5:00:00 AM to 5:59:59 AM $2,900.00  $725.00 
6:00:00 AM to 6:59:59 AM $15,500.00    $3,875.00 
7:00:00 AM to 7:59:59 AM $ 18,900.00   $4,725.00 
8:00:00 AM to 8:59:59 AM $ 16,100.00   $4,025.00 
9:00:00 AM to 9:59:59 AM $14,700.00    $3,675.00 
10:00:00 AM to 10:59:59 

AM $ 15,000.00   $3,750.00 
11:00:00 AM to 11:59:59 

AM $15,600.00    $3,900.00 
12:00:00 PM to 12:59:59 

PM $16,800.00    $4,200.00 
1:00:00 PM to 1:59:59 PM $17,200.00    $4,300.00 
2:00:00 PM to 2:59:59 PM $ 18,400.00   $4,600.00 
3:00:00 PM to 3:59:59 PM $ 20,400.00   $5,100.00 
4:00:00 PM to 4:59:59 PM $22,100.00    $5,525.00 
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5:00:00 PM to 5:59:59 PM $22,300.00    $5,575.00 
6:00:00 PM to 6:59:59 PM $17,900.00    $4,475.00 
7:00:00 PM to 7:59:59 PM $13,600.00    $3,400.00 
8:00:00 PM to 8:59:59 PM $11,600.00    $2,900.00 

Road User Costs and Lost Toll Revenue for Portions of a time increment will be prorated based 
on the number of minutes within the 15-minute time increments that the restrictions that have 
been imposed for the Road Closure/Detour and the restrictions are not fully removed and that 
a minimum in each direction of two travel lanes utilizing the highway speed EZPASS Only 
lanes and one travel lane to the toll booths are not provided. 

The Engineer will be the sole approving authority as to when the restrictions have been started 
and when the restrictions have been removed and the required lanes have been fully open to 
traffic. 

The charges will begin when the first restriction of traffic is imposed by the Contractor, including 
any restrictions needed to implement the Road Closure/Detour traffic control plan, and will  

continue until the restrictions that have been imposed for the Road Closure/Detour are fully 
removed, including any restrictions needed to remove the Road Closure/Detour traffic control 
plan, and that a minimum in each direction of two travel lanes utilizing the highway speed 
EZPASS Only lanes and one travel lane to the toll booths are provided. The Engineer will be the 
official time keeper based on the time displayed at http://time.gov/ or other reference if mutually 
agreed to by the Contractor and Engineer. 

Example Calculations: 

For a Road Closure/Detour of Northbound SR1 Only that begins with restrictions imposed at 
8:30 PM on a Monday night and the restrictions have not been removed and the required 
lanes have not been fully open to traffic until 5:35:00 AM the following morning: 

8:30 PM to 9:00 PM (30 Min/60 Min) x $1,000) = $ 500.00 
5:00 AM thru 5:14:59 AM= $ 475.00 
5:15 AM thru 5:29:59 AM= $ 475.00 
5:30 AM thru 5:35:00 AM (5/15 x $475)= $ 158.33 
Total Road User Cost/Lost Toll Revenue = $  1,608.33 

8:30 PM to 8:44:59 PM $1,075.00 
 8:45 PM to 8:59:59PM        $1,075.00 

5:00 AM to 5:14:59 AM        $ 475.00 

5:15 AM to 5:29:59 AM        $ 475.00 

5:30 AM to 5:44:59 AM        $ 475.00 

Total Road User Cost/Lost Toll Revenue        $3,575.00 
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For a Road Closure/Detour of a Combination of Both Northbound SR1 and Southbound SR1 
with restrictions imposed at 9:00 PM on a Monday night and the restrictions have not been 
removed and the required lanes have not been fully open to traffic until 11:25:00 AM the 
following morning: 

Total 5:00 AM thru 8:59:59 AM= $ 53,000.00 
9:00 AM thru 11:00 AM (2 hours x $2,000)= $ 4,000.00 
11:00 AM thru 11:25:00 AM (25/60 x $2,000)= $ 833.33 
Total Road User Cost/Lost Toll Revenue= $ 57,833.33 

5:00 AM to 5:59:59 AM $2,900.00 

6:00 AM to 6:59:59 AM $15,500.00 

7:00 AM to 7:59:59 AM $18,900.00 

8:00 AM to 8:59:59 AM $16,100.00 

9:00 AM to 9:59:59 AM $14,700.00 

10:00 AM to 10:59:59 AM $15,000.00 

11:00 AM to 11:14:59 AM $ 3,900.00 

11:15 AM to 11:29:59 AM $ 3,900.00 

Total Road User Cost/Lost Toll Revenue              $90,900.00 

16. ATSSA SUPERVISOR: The Contractor shall have an ATSSA Supervisor assigned to
this project who shall provide supervision of the installation, operation and maintenance
of Traffic Control Devices for this project. The ATSSA Supervisor shall meet all
requirements and provide all services as described in Section 743.10.L of the most
recent edition of the Supplemental Specifications except that the ATSSA Supervisor
does not have to be an employee of the General Contractor. Payment for the ATSSA
Supervisor shall be paid for under Item 743031. The ATSSA Supervisor may perform
other duties when lane closures, MOT planning, etc. are not required and hours for
payment under 743031 will be recorded only when the listed duties are being performed
as agreed in advance by the Engineer.  The Contractor shall be required to follow all
requirements of the Contract Documents even if the ATSSA Supervisor is not present.
At a minimum, the ATSSA Supervisor shall be utilized for the following services:

a. Weekly checks of Maintenance of Traffic (MOT) devices when the MOT
devices are being used on the project, preparation of a Log of the MOT activities
following the weekly check and coordination of any issues arising from the
weekly check.  The Log shall include all information required in Section
743.10.L.A.ii and shall describe any deficiencies in the MOT application. The
Weekly Log shall be submitted to the Contractor’s Project Manager and the
Engineer by 4:00 PM on Friday of that week. Deficiencies shall be addressed by
the Contractor and are subject to the provisions of Section 743.09.

b. Daily checks of MOT devices when Lane Closures are in effect, preparation of a
Log of the MOT activities following the check and coordination of any issues
arising from the weekly check.  The Log shall include all information required
in Section 743.10.L.A.ii and shall describe any deficiencies in the MOT
application. These checks shall begin when the lane closures are initially
implemented. The Daily Log shall be submitted to the Contractor’s Project
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Manager and the Engineer by 4:00 PM on of that day. Deficiencies shall be 
addressed by the Contractor and are subject to the provisions of Section 743.09. 

c. Immediate notification of the Contractor’s Project Manager and the Engineer of
deficiencies that are a threat to the safety of the traveling public or the workers.
Deficiencies shall be addressed by the Contractor and are subject to the
provisions of Section 743.09.

d. When approved by the Engineer, planning and preparation in advance of major
changes in work phases that affect traffic.

e. When approved by the Engineer, planning and preparation in advance of lane or
road closures on major roadways such as SR 1, US 13, SR 896 and Summit
Bridge Road.

f. When approved by the Engineer, during lane or road closures on major
roadways such as SR 1, US 13, SR 896 and Summit Bridge Road. The ATSSA
Supervisor will be expected to be on site during these lane or road closures until
all MOT devices related to the lane or road closure have been removed and
traffic restored to the lane configurations shown on the plans.

g. Other times as directed by the Engineer.

17. For protection of the threatened Northern Long-Eared Bat (NLEB), there shall be no
clearing of trees between 12:01 AM on April 15 and 11:59 PM on August 30 within the
limits of the ‘woods line’ symbol within areas of the project that have been identified as
potential NLEB habitat.

DelDOT anticipates that the potential NLEB habitat areas will be cleared under a 
separate Advance Clearing Contract that will be complete before April 15, 2016. The 
Advance Clearing Contract will only perform clearing and not grubbing and the cleared 
materials shall be left within the limits of the project at the locations where they are 
cleared and the Contractor for Contract T200911302 shall be responsible for removing 
and properly disposing of the cleared materials with all costs included under Item 
201000-Clearing and Grubbing.  The Advance Clearing Contract shall cut trees 3 inches 
and larger in diameter at breast height (DBH) and leave a stump that is approximately 
one to two feet above the existing ground. Coordination between the Advance Clearing 
Contractor and the Contractor for Contract T200911302 shall also include: 

a. The Contractor for Contract T200911302 shall review with the Engineer all
Resource Protection Fence (RPF) that has been installed by the Advance
Clearing Contract. The Engineer shall identify the limits of the existing RPF that
shall become the responsibility of the Contractor for Contract T200911302 to
maintain and repair during the construction period in accordance with the
requirements of Item 727552. The Contractor for Contract T200911302 shall
also remove and dispose of the existing RPF after it is no longer required as
determined by the Engineer and at the time of the removal the existing RPF shall
be measured for payment under Item 727552 Resource Protection Fence.  All
costs to maintain and repair the existing RPF and salvaging and delivering the
signs to the DelDOT sign shop shall be included in the unit bid price for Item
727552.   

The approximate areas bounded within the woods line symbol and the limit of 
construction symbol on the construction plans that have been identified as potential 
NLEB habitat and that are anticipated to be cleared by the Advance Clearing Contract 
include: 
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a. US301 Station 1010+25, 100’ Rt. to US301 Station 1012+00, 385’ Rt.
b. US301 Station 1010+95, 75’ Rt. to US301 Station 1012+25, 325’ Rt. to US301

Station 1013+80, 180’ Rt.
c. US301 Station 1014+25, 55’ Rt. to US301 Station 1015+25, 140’ Rt. to US301

Station 1016+05, 5’ Rt.
d. US301 Station 1016+45, 490 Rt. to US301 Station 1014+75, 170’ Rt. to US301

Station 1015+95, 125’ Rt. to US301 Station 1019+85, 210’ Rt.

18. The Contractor shall name the following as an Additional Insured on all insurance
certificates: “United States Department of Transportation, acting by and through the
Federal Highway Administration – TIFIA Lender.” The Department will also be sharing
copies of the final executed contract documents with the Federal Highway
Administration – TIFIA Lender.

19. The Contractor shall submit to the Department legible copies of the Bid Documentation
as set forth in Section 103.09 Escrow of Bid Documentation.

20. Upon execution of the contract, the Department will provide the Contractor with .pdf
files of the awarded Contract Plans and Special Provisions. The Contractor shall be
responsible for making all printed copies of these documents for his use and the use of
his subcontractors.  In the case of any plan revisions that the Department may issue, the
Department will provide the Contractor up to five (5) full size sets and five (5) half size
sets of the revised plans and specifications. The Department shall also provide the
Contractor .pdf files of the revised plans and specifications and the Contractor shall be
responsible for making any additional printed copies for his use and the use of his
subcontractors.

21. The Contractor shall make available at least one employee to attend and represent the
firm at all scheduled job progress meetings, project working group meetings or other
public informational meetings as requested by the Engineer. The person attending shall
be knowledgeable of current job progress, the anticipated construction schedule and any
ongoing or potential construction or contract issues. Costs are incidental to Item
743000-Maintenance of Traffic.

22. Any unacceptable shifting or movement in MSE wall panels resulting from adjoining
pile driving or other Contractor activity shall be corrected to the satisfaction of the
Engineer.  The Contractor shall submit a plan detailing the repair procedure to the
Engineer for approval prior to beginning any required repairs.  Costs for preparation and
submittal of the plan and for performing the repairs if required are to be incidental to
Item 602772 Mechanically Stabilized Earth Walls.

23. Any requirement to utilize Borrow Types A, B, C, D, F, or MSE wall backfill (or
materials meeting the requirements of Borrow Types A, B, C, D, F, or MSE wall
backfill) shall be met by using only soil for these materials.  Crushed concrete, millings,
stone dust, or other non-soil materials will not be accepted, regardless of their gradation.
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24. The following earthwork related survey information is critical to computing pay item
quantities.  The Contractor shall give the Project Resident at least two Working Days’
notice whenever any of the listed surfaces are ready for elevations to be taken by the
Engineer’s Survey crew.  No additional excavation or backfill may be performed in
these areas until the required survey information has been acquired by the Engineer’s
crew.  Prior to notifying the Project Resident, areas to be surveyed shall be roughly
leveled and cleared of debris or obstructions in order to collect accurate data.  The
Contractor is encouraged to make their survey crew available to take elevations jointly
with the Engineer’s crew in order to avoid any later quantity disputes.  If the Contractor
elects not to acquire survey data for the critical elements listed, then the Engineer’s
survey data will be considered the binding record regarding the pay item quantity
computations.  The Contractor shall share with the Engineer, upon request, any survey
data taken independently that may assist in the pay item quantity computations.  The
critical elements include, but are not limited to the list below. Other critical elements
that are identified by the Engineer shall also follow the above procedure.

a. Surface elevations following Clearing and Grubbing of all roadway, structure,
stormwater pond, wetland mitigation, and on-site borrow excavation areas.

b. Top surface (in areas not requiring clearing and grubbing) and bottom surface
of topsoil to be stripped in fill areas.

c. Top surface of topsoil to be stripped in cut areas if no Clearing and Grubbing
is required.

d. Top and bottom surfaces of undercut areas not measured by the inspection
staff.

e. Bottom surfaces of excavations such as ditches, stormwater ponds, mitigation
sites, and on-site borrow areas prior to placement of any topsoil or other
materials.

f. Interim and final surfaces of infiltration stormwater facilities.
g. Top surfaces (following Clearing and Grubbing if applicable) and bottom

surfaces of all structure excavation areas.
h. Top and bottom surfaces (following Clearing and Grubbing if applicable) of

other excavation items such as muck excavation, channel excavation, etc.
i. Top surface (following clearing, grubbing, topsoil removal, and overburden

removal) and bottom surface prior to placing any backfill or topsoil at any off-
site borrow source to be measured by cross section.

25. Under Item 763501 Construction Engineering, Machine Control Grading, the
Contractor shall provide the Engineer a total of two (2) Rovers. Each Rover shall be of
the same manufacture as the Contractor’s base station, shall be dual frequency, and shall
be provided with: a survey program that has the baselines of construction pre-loaded; a
two (2) meter fixed height rover pole; and a clamp to affix the survey controller to the
Rover pole. The contractor will be responsible for localizing each Rover on the job
specific control points.  The automatic level to be provided by the Contractor shall be an
automatic (self-leveling) level with a minimum 25X magnification. The Contractor shall
also provide a tripod for the automatic level which shall be of wood or wood and
fiberglass construction (aluminum legs will not be accepted) and a 25 foot fiberglass
survey rod, graduated in tenths and hundredths of a foot.
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26. Unless directed otherwise by the Engineer, backfill dry undercut areas with soil material
meeting Borrow, Type A and backfill wet undercut areas with soil material meeting 
Borrow, Type B requirements. 

27. Measurement for depth of pipe trench excavation (Item 208000) will be made to the
bottom of the main portion of the pipe, not the bell or spigot.  Measurement for width of
pipe trench excavation will be also be made 18 inches on either side, outside the main
portion of pipe, not the bell or spigot.   Any additional excavation required for the bell
end of the pipe or for the pipe bedding is incidental to the item and will not be measured
for payment.

28. When the Engineer has determined that substantial completion of the contract has been
achieved, as defined by Standard Specification 101.03, time charges will be suspended
and a semi-final inspection will be scheduled.  If a semi-final inspection punchlist is
generated for completion by the Contractor, a timeframe to complete the list will be
established by the Engineer.  Failure to complete the list within the required timeframe
will result in the resumption of time charges until all items on the semi-final punchlist
have been completed.  Similarly, a Final Inspection will be held following completion
of the semi-final punchlist.  Any punchlist generated at the Final Inspection will also
have a timeframe established for completion.  If the Final Punchlist is not completed
within the specified timeframe, time charges will again resume until all items on the
Final Punchlist have been completed by the Contractor.

29. Construction conflicts occur when a contractor elects to use a crane of sufficient height
that violates airport airspace or exceeds 200 feet in height. Contractors are responsible
to conform to the appropriate FAA requirements.  Contractors can check the equipment
that they will be using to determine if they need to notify the FAA using the notice
criteria tool at the following web address:
https://oeaaa.faa.gov/oeaaa/external/gisTools/gisAction.jsp

30. Concrete for Items: 602013 P.C.C. Masonry, Superstructure Class D; 602017 P.C.C.
Masonry, Parapet, Class A; 720626 Concrete Single Face Barrier, Type I; 720627
Concrete Single Face Barrier, Type 2; and 720629 Bifurcated Concrete Median Barrier
shall include a shrinkage reducing/compensating admixture.  The admixture may be one
product or two separate products that provide both expansion and pore water surface
tension. The admixture(s) shall have the following characteristics: 1) Expands at a rate
that closely compensates for the shrinkage of the concrete mix; 2) Reduces capillary
surface tension of the concrete pore water; 3) Provides at least 80% shrinkage reduction
as measured and documented by field performance; and 4) is formulated for use  in
freezing and thawing weather.  All admixtures must be compatible with the overall
concrete mix design. Calcium chloride is not permitted and no chemical admixtures
containing more than 0.1% chloride by weight are permitted.  Dosage shall be as
recommended by the manufacturer.  All costs shall be included in the bid price for the
respective items.

Addendum No. 1 
January 28, 2016

https://oeaaa.faa.gov/oeaaa/external/gisTools/gisAction.jsp


Contract No. T200911302.01 

xiii 

31. Delete Standard Specification Section 602.20 (c) and replace with the following:

Texturing.  Texture bridge deck, approach slab, and transition slab surfaces by first
dragging a fabric over the final screeded concrete and then by sawing longitudinal
grooves in the cured concrete.  After final screeding of the surface, drag multiple-ply
damp fabric over the surface to provide a gritty texture.  After the bridge deck or
approach slab has been  cured and attained at least 75% of the 28-day design
compressive strength, saw uniformly pronounced grooves parallel to the centerlines
without damaging the concrete deck surface.  Complete a longitudinal grooving
operation that results in a uniformly grooved deck surface.

Saw grooves approximately 1/8” + 0”, - 1/16” wide, 3/16” ± 1/16” deep, and on 3/4” ±
1/16” (nominal) centers.  Terminate grooves 18”± 1” from the face of the parapet or
curb line.  If metal drainage inlets extend more than 18” from the parapet or curb line,
all grooves on the bridge deck surface are to end within 6” of the drainage inlet
perimeter.  At skewed metal edged expansion joints, end all grooves within 6” of the
joint leaving no ungrooved surface adjacent to each side of the joint greater than 6” in
width on the deck side of the expansion joints.  Produce grooves that are continuous
across construction joints or other joints in the concrete deck surface less than ½” wide.
Do not saw grooves for a width of 10 inches, ± 1 inch at locations of permanent striping
lines in order to provide a smooth surface for placement of permanent roadway
striping.   Perform continuous removal of all waste materials, including slurry, resulting
from the grooving operations in accordance with Standard Specification subsections
106.09 and 110.17, leaving all surfaces in a washed and clean condition.

Delete the last paragraph of Standard Specification Section 602.20 (b) and replace with the 
following: 

After the concrete has cured, test the surfaces of all decks, approach slabs, and transition 
slabs for smoothness using an Inertial Profiler.  Testing and corrective work shall 
conform to the requirements of Special Provision Section 501.14, Pavement 
Smoothness Testing.  Seal or repair any cracks in the decks, approach slabs, or 
transition slabs which occur prior to opening to traffic, in a manner approved by the 
Engineer at no cost to the Department.  Sound the riding surfaces, then remove and 
replace any delaminated areas in a manner approved by the Engineer at no cost to the 
Department.  

32. Standard Notes for Traffic Officer Usage:

a. For night-time closures of any road or ramp, provide one traffic officer at each
closure point shown in the applicable detour plans.  Traffic Officer shall be
placed behind the closure barricade with the front of vehicle facing approaching
traffic and all emergency lights shall be activated.  Traffic Officer shall provide
a report to the Contractor at the end of the day’s activity identifying the number
of vehicles that attempted to not follow the detour.

b. The Contractor shall provide three traffic officers for a four-hour period twice
per month to perform speed enforcement along roadways within the project
limits.  At the end of the day’s enforcement activity, the Traffic Officers shall
provide a report to the Contractor identifying the number of vehicles stopped,
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number and type of citations given and the range of speeds of those vehicles 
stopped.  Enforcement locations will be determined by the Engineer. 

c. The Contractor shall provide one Traffic Officer for nighttime mobile pavement
marking operations on US 301. 

d. The Contractor shall provide one Traffic Officer for major phase change traffic
switches on existing US 301. 

e. The Contractor shall provide two Traffic Officers for any rolling road block
operation in accordance with TA-35H. 

f. See project detour plans for additional Traffic Officer requirements.
g. The Contractor shall provide one Traffic Officer for any operation where an

existing signalized intersection is placed in flash-mode.  The Traffic Officer is
the only individual that can place a traffic signal in flash-mode and the Traffic
Officer must stay on location until the signal is placed back in stop-and-go
operation in accordance with DelDOT’s Temporary Traffic Control within
Intersections memorandum (www.mutcd.deldot.gov).

h. Additional usage of Traffic Officers outside of the above requirements shall be
approved by the Engineer in consultation with the Traffic Safety Section.

33. The entire US301 mainline project from the Maryland State Line to SR1 is being
constructed under multiple contracts that will be under construction concurrently with
this Contract. As shown in the plans, various traffic control measures will be installed
under this Contract to prevent access to the completed sections of roadway until the
entire US301 mainline is ready to be open to traffic. The Contractor shall be responsible
for these traffic control measures until the end of the contract completion time or until
the project is accepted by the Engineer, whichever is later. The Contractor for Contract
T200911303, US301 Levels Road to Summit Bridge Road, will be responsible for
performing the work to open the entire US301 mainline section to traffic. If directed by
the Engineer, the Contractor shall coordinate with the Contractor for Contract
T200911303 to have the traffic control measures replaced with devices owned by the
Contractor for Contract T200911303 so that continuous maintenance of traffic is
provided.  All costs associated with replacing the traffic control devices and
coordinating the replacement shall be included in the unit price bid for the appropriate
traffic control device and operation.

34. Any references in the Contract Documents to Item 605001 Steel Structures (LB) shall
be understood to be replaced by Item 605002 Steel Structures (Lump Sum).

35. Any references in the Contract Documents to Item 605691 High Performance Steel
being measured for payment or paid per Pound shall be understood to be replaced as not
being measured for payment and being paid per Lump Sum.

36. The limits of grading for the diversion ditch as shown on Plan Sheets TS-08, TS-09,
GG-01, GG-02, and GG-05 shall be considered the maximum limits of final grading for
the diversion ditch. The Contractor shall coordinate with the Engineer to monitor the
borrow requirements needed to complete the project. Should less borrow material be
required to complete the project, the diversion ditch shall be excavated to a shallower
elevation.
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The contractor shall submit a revised final grading plan for the diversion ditch to the 
Engineer for approval.  The final grading plan shall allow for positive drainage for all 
drainage areas flowing to the diversion ditch, including drainage from the final 
elevations of the borrow site.  Cost of the development of the grading plan shall be 
incidental to 763501- Construction Engineering. 

Soil meeting the gradation requirements for Borrow Types A, C, D, and F may be 
available in the diversion ditch. See Section 100 of the project notes on Plan Sheet 
PN-01.  

37. For stormwater management ponds, topsoiling shall be performed where seeding is
specified on the stormwater management plans.  The contractor shall refer to the “Pond
Construction Sequence and Notes” in the contract plans for seeding limits. Any notes
directing that the pond bottom is not to be seeded includes the forebay bottom as a pond
bottom and since these areas are not to be seeded, they are also not to be topsoiled.

38. DelDOT does not include the boring logs or cross sections as part of the official
contract documents.  For informational purposes only, boring logs and cross sections
are available on the US301 Project website under the Contractor Information tab for this
Contract. The website for the unofficial US301 Contractor Information is:
http://www.deldot.gov/information/projects/us301/ContractorInfo/index.shtml

39. Updates to DelDOT’s Erosion and Sediment Control Standard Specifications and Pay
Items have been issued under the Supplemental Specifications to the August 2001
Standard Specifications, as Revised November 24, 2014 and the work shall be
performed with respect to these Supplemental Specifications and any other updates
issued up to the date of advertisement. References in the Contract Documents to the
following sections or pay items shall be understood to be performed under the
corresponding revised section or pay item and the Contractor shall comply with the new
specifications at no additional cost to DelDOT

Contract Item # Revised Item # Item Description 

202572 900501 BORROW AREA EROSION AND SEDIMENT 
CONTROL AND DEWATERING 

202574 906005 WELL POINT SYSTEM 
250000 INCIDENTAL SEDIMENT REMOVAL 
251000 905001 SILT FENCE 
251001 905002 REINFORCED SILT FENCE 
251502 905500 SUPER SILT FENCE 
252000 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET 
252001 905005 INLET SEDIMENT CONTROL, CURB INLET 
254000 907011 STONE CHECK DAM 
255000 905003 SEDIMENT TRAP 
255501 905006 INLET SEDIMENT CONTROL, CULVERT INLET 
258000 907500 TEMPORARY SWALE, TYPE A-1 
258001 907501 TEMPORARY SWALE, TYPE A-2 
258002 907502 TEMPORARY SWALE, TYPE A-3 
258004 907503 TEMPORARY SWALE, TYPE B-2 
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259000 907504 PERIMETER DIKE/SWALE, TYPE A-1 
259001 907505 PERIMETER DIKE/SWALE, TYPE A-2 
260000 907506 EARTH DIKE, TYPE A-1 
260001 907507 EARTH DIKE, TYPE A-2 
260003 907508 EARTH DIKE, TYPE B-1 
260004 907509 EARTH DIKE, TYPE B-2 
261000 907012 TEMPORARY SLOPE DRAIN, 12" 
261001 907013 TEMPORARY SLOPE DRAIN, 18" 
NEW 907014 TEMPORARY SLOPE DRAIN, 21" 
261003 907015 TEMPORARY SLOPE DRAIN, 24" 
261004 907016 TEMPORARY SLOPE DRAIN, 30" 
262000 909006 STILLING WELL 
263000 906003 SUMP PIT  (Used to be Sump Pit, Type I) 
265000 909003 GEOTEXTILE LINED CHANNEL DIVERSION 
265500 909005 STREAM DIVERSION 
266000 909001 SANDBAG DIKES 
266001 909002 SANDBAG DIVERSIONS 
268000 908023 STABILIZED CONSTRUCTION ENTRANCE 
269000 909004 TURBIDITY CURTAIN, FLOATING 
269001 909500 TURBIDITY CURTAIN, STAKED 
270000 906001 PORTABLE SEDIMENT TANK 
270500 906002 DEWATERING BAG 
271000 910008 STORMWATER MANAGEMENT POND 
272000 910006 OUTLET STRUCTURE 
272501 910007 OUTLET STRUCTURE 

272500 906004 SKIMMER DEWATERING DEVICE (Used to be 
Skimmer Dewatering Bag) 

272503 INCIDENTAL TRASH RACK 

274000 910004 CLAY BORROW, STORMWATER 
MANAGEMENT POND, CUT OFFTRENCH 

274001 910005 CLAY BORROW, STORMWATER 
MANAGEMENT POND, POND LINER 

302516 910001 INFILTRATION STONE, NO.3 
302517 910002 INFILTRATION STONE, NO. 8 

302518 910003 INFILTRATION STONE, NO. 57 

718513 910009 INFILTRATION TRENCH 
732000 908003 TOPSOIL, 4" DEPTH 
732002 908004 TOPSOIL, 6" DEPTH 
732003 908005 TOPSOIL, 12" DEPTH 
732004 908001 TOPSOIL (TON) 
732005 908002 TOPSOIL (CY) 
732509 910500 BIORETENTION SOIL, MIX I 
733001 908009 TOPSOILING, 4" DEPTH 
733002 908010 TOPSOILING, 6" DEPTH 
733003 908011 TOPSOILING, 8" DEPTH 
733004 908007 TOPSOILING 
733006 908012 TOPSOILING, 12" DEPTH 
733007 908008 TOPSOILING, 2" DEPTH 
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733008 908013 TOPSOILING, 18" DEPTH 

734013 908014 PERMANENT GRASS SEEDING, DRY 
GROUND 

734015 908015 PERMANENT GRASS SEEDING, WET 
GROUND 

734016 908016 PERMANENT GRASS SEEDING, 
SUBDIVISION 

734017 908017 TEMPORARY GRASS SEEDING 

734521 908503 WETLAND MITIGATION GRASS 
SEEDING 

734531 908019 STREAMBANK SEED MIX 

734551 908501 NATIVE GRASS SEEDING: NO MOW 
MIX 

734552 908502 WET GROUND EROSION CONTROL 
GRASS SEEDING - FLATS 

734553 908503 WETLAND MITIGATION GRASS 
SEEDING 

734554 908505 MEADOW ESTABLISHMENT & 
WILDFLOWER SEEDING, MARYLAND 

734555 908506 TEMPORARY VEGETATVIE 
STABILIZATION, MARYLAND 

734556 908507 PERMANENT VEGETATIVE 
STABILIZATION, MARYLAND 

734557 908508 RIPARIAN SEED MIX, STREAM 
RESTORATION 

735535 908020 EROSION CONTROL BLANKET MULCH 

735536 908021 TURF REINFORCEMENT MATTING, 
TYPE I 

735537 908022 TURF REINFORCEMENT MATTING, 
TYPE II 

735538 908504 COIR FIBER MATTING 
735542 908509 FABRIC ENCAPSULATED SOIL LIFT 

737503  In 2A for Levels 
Site BEDDING FOR REFORESTATION 
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 746720 - SUPPLY OF #2 THWN STRANDED COPPER
746721 - SUPPLY OF #4 THWN STRANDED COPPER
746722 - SUPPLY OF #6 THWN STRANDED COPPER
746723 - SUPPLY OF #8 THWN STRANDED COPPER

746724 - SUPPLY OF #10 THWN STRANDED COPPER
746725 - SUPPLY OF #14 THWN STRANDED COPPER

746726 - SUPPLY OF #6 BARE SOLID COPPER
746727 - SUPPLY OF 8/2 UF W/GROUND
746728 - SUPPLY OF 8/3 UF W/GROUND

746729 - SUPPLY OF #6 TRI-PLEX ALUMINUM SERVICE CABLE
746730 - SUPPLY OF #2 URD ALUMINUM SERVICE CABLE
746731 - SUPPLY OF 4/0 URD ALUMINUM SERVICE CABLE

746870 - SUPPLY OF #4 BARE SOLID COPPER
746880 - SUPPLY OF #12 THWN STRANDED COPPER

746900 - SUPPLY OF #2 BARE SOLID COPPER
746902 - SUPPLY OF #8 BARE SOLID COPPER

Description:

This work consists of supplying electrical cable, of the type required and as specified in the contract
documents or as directed by the Engineer.

For the purpose of this item, the terms "electrical wire" and "electrical cable" are interchangeable.

Materials:

All electrical cables shall be 600-Volt UL approved.

Method of Measurement:

The quantity of electrical cable will be the number of linear feet (meters) of electrical cable, by size and
type, supplied and accepted.

Basis of Payment:

The quantity of electrical cable will be paid for at the Contract unit price per linear foot (meter).  Price and
payment shall include full compensation for all materials, labor, tools, equipment, and incidentals necessary
to complete the item.

01/15/03
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BREAKOUT SHEET - 1 CONTRACT NO. T200911302.01     
ITEM 605501 - Ground Mount Breakaway Type Sign Supports and Foundations

ITEM
NO.

APPROX.
QTY.

UOM DESCRIPTION UNIT PRICE AMOUNT

1 1 LS GM-1 $ $

2 1 LS GM-2 $ $

3 1 LS GM-3 $ $

4 1 LS GM-7 $ $

5 1 LS GM-8 $ $

Total Item No. 605501 Section 0001 0002-Ground Mount Breakaway Type Sign Supports and Foundations  $                                                 
(LUMP SUM BID PRICE FOR ITEM 605501 Section 0001 0002)  
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ITEM 605755 - Overhead Sign Supports and Foundations

ITEM
NO.

APPROX.
QTY.

UOM DESCRIPTION UNIT PRICE AMOUNT

1 1 EA DMS-1 $ $

2 1 EA OH-2 $ $

3 1 EA OH-3 $ $

4 1 EA OH-5 $ $

5 1 EA OH-6 $ $

Total Item No. 605755 Section 0001 0002- Overhead Sign Supports and Foundations     $                                                 
(LUMP SUM BID PRICE FOR ITEM 605755 Section 0001 0002)  
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